

Project No.	Project Name	Description	Bid Date	Estimator	Plans/ Specifications	Addenda
	<p data-bbox="170 159 535 264">Cleveland-Cuyahoga County Port Authority Cleveland, Ohio</p> <p data-bbox="170 315 535 420">SPMF Access Road and General Site Improvements</p>	<p data-bbox="569 77 1163 997">The 2024 Access Road and general site improvements for the Port of Cleveland’s existing sediment processing and management facility (SPMF) consists of interim maintenance items and entrance/access roadway improvements. This phase of work includes maintenance/improvements to existing berms and roadway in confined disposal facility (CDF) 12 (which accepts mechanically offloaded dredged material) Around the site operator’s stockpile area (which is used as a staging area for materials that are processed and beneficially used-off site); maintenance/improvements to the existing sluiceway system in CDF 9 (which accepts hydraulically offloaded dredged material); improvements to the existing access roadways to minimize tracking of materials off-site and facilitate suppression of fugitive dust emissions, permanent water and sanitary service to the SPMF trailer, and other general site maintenance activities. The SPMF facility accepts both hydraulically and mechanically offloaded fine-and course-grained dredged material and has dedicated space for a site operator for the processing of the grudged material (for beneficial use opportunities).</p>	<p data-bbox="1199 196 1377 302">Thursday May 23, 2024 @ 10:00 A.M.</p>	<p data-bbox="1415 224 1673 282">Gary Thomas gthomas@allega.com</p>	<p data-bbox="1717 152 1829 178">Plans</p> <p data-bbox="1717 256 1829 282">Specs</p> <p data-bbox="1717 367 1871 425">Safety & Phasing Plan</p>	<p data-bbox="1913 185 2066 211">Addendum 1</p>